

10/19/23

**CONTRACT FOR PROFESSIONAL SERVICES  
BETWEEN  
COUNTY OF GLOUCESTER  
AND  
PENNONI ASSOCIATES, INC.**

**THIS CONTRACT** is made effective the 4<sup>th</sup> day of **October, 2023**, by and between the **COUNTY OF GLOUCESTER**, a body politic and corporate of the State of New Jersey, with administrative offices at 2 South Broad Street, Woodbury, New Jersey, 08096, hereinafter referred to as "County", and **PENNONI ASSOCIATES, INC.**, with an address of 515 Grove Street, Suite 1B, Haddon Heights, NJ 08035, hereinafter referred to as "Contractor".

**RECITALS**

**WHEREAS**, the County has a need to contract for professional consulting services regarding preliminary and final engineering design and permitting, as per RFP-23-051, for the replacement of Bridge 10-K-4, Porchtown Road (CR 613) over Still Run at Iona Lake in the Township of Franklin, known as Engineering Project #17-23; and

**WHEREAS**, Contractor represents that it is qualified to perform said required services, and desires to so perform pursuant to the terms and provisions of this Contract.

**WHEREAS**, this Contract is awarded pursuant to, and consistent with, the County's Fair and Open Procurement Process and the terms and provisions of N.J.S.A. 19:44A-20.4; and

**NOW, THEREFORE**, in consideration of the mutual promises, agreements, and other considerations made by and between the parties, the County and the Contractor do hereby agree as follows:

**TERMS OF AGREEMENT**

**1. TERM.** This Contract shall be effective from October 4, 2023 to Completion of the Project pursuant to N.J.S.A. 40A:11-15(9).

**2. COMPENSATION.** Contractor shall be compensated in the total amount of \$459,112.84, as per prices set forth in Contractor's proposal dated August 30, 2023, which was submitted in response to the County's Request for Proposal, RFP-23-051. The Proposal is incorporated into and made part of this Contract by reference.

Contractor shall be paid in accordance with this Contract document upon receipt of an invoice and a properly executed voucher. After approval by the County, the payment voucher shall be placed in line for prompt payment.

Each invoice shall contain an itemized, detailed description of all work performed during the billing period. Failure to provide sufficient specificity shall be cause for rejection of the invoice until the necessary details are provided.

It is also agreed and understood that the acceptance of the final payment by Contractor shall be considered a release in full of all claims against the County arising out of, or by reason of, the work done and materials furnished under this Contract.

**3. DUTIES OF CONTRACTOR.** The specific duties of the Contractor shall be for consulting services regarding preliminary and final engineering design and permitting, as per **RFP-23-051**, for the replacement of Bridge 10-K-4, Porchtown Road (CR 613) over Still Run at Iona Lake in the Township of Franklin, known as Engineering Project #17-23, and Contractor's Proposal dated August 30, 2023, which are incorporated by reference in their entirety and made a part of this Contract. Contractor agrees that it has or will comply with all of the requirements set out in **RFP-23-051**.

**4. FURTHER OBLIGATIONS OF THE PARTIES.** During the performance of this Contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for employment and will ensure that equal employment opportunity is afforded to such applicants in recruitment and employment, and that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality, sex, veteran status or military service. Such equal employment opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.

c. The Contractor will send to each labor union, with which it has a collective bargaining agreement, a notice, to be provided by the agency contracting officer, advising the labor union of the Contractor's commitments under this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

d. The Contractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities Act.

e. The Contractor agrees to make good faith efforts to meet targeted County employment goals established in accordance with N.J.A.C. 17:27-5.2.

**5. LICENSING.** If the Contractor is required to maintain a license in order to perform the services which are the subject of this Contract, then prior to the effective date of this Contract, and as a condition precedent to its taking effect, Contractor shall provide to the County a copy of all current licenses to operate in the State of New Jersey, which license shall be in good standing and shall not be subject to any current action to revoke or suspend, and shall remain so throughout the term of this Contract.

Contractor shall notify the County immediately in the event of suspension, revocation or any change in status (or in the event of the initiation of any action to accomplish such suspension, revocation and/or change in status) of license or certification held by Contractor, or its agents and/or subcontractors.

**6. TERMINATION.** This Contract may be terminated as follows:

a. Pursuant to the termination provisions set forth in the Bid Specifications, or in the Request for Proposals, if any, as the case may be, which are specifically referred to and incorporated herein by reference.

b. If Contractor is required to be licensed in order to perform the services which are the subject of this Contract, then this Contract may be terminated by County in the event that the appropriate governmental entity with jurisdiction has instituted an action to have the Contractor's license suspended, or in the event that such entity has revoked or suspended said license. Notice of termination pursuant to this subparagraph shall be effective immediately upon the giving of said notice.

c. If, through any cause, the Contractor, shall fail to fulfill in a timely and proper manner his obligations under this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this Contract, the County shall thereupon have the right to terminate this Contract by giving written notice to the Contractor of such termination and specifying the effective date thereof. In such event, all finished or unfinished documents, data, studies, and reports prepared by the Contractor under this Contract, shall be forthwith delivered to the County.

d. The County may terminate this Contract for public convenience at any time by a notice in writing from the County to the Contractor. If the Contract is terminated by the County as provided herein, the Contractor will be paid for the services rendered to the time of termination.

e. Notwithstanding the above, the Contractor, shall not be relieved of liability to the County for damages sustained by the County by virtue of any breach of the Contract by the Contractor, and the County may withhold any payments to the Contractor for the purpose of set off until such time as the exact amount of damages due the County from the Contractor is determined.

f. Termination shall not affect the validity of the indemnification provisions of this Contract, nor prevent the County from pursuing any other relief or damages to which it may be entitled, either at law or in equity.

**7. NO ASSIGNMENT OR SUBCONTRACT.** This Contract may not be assigned, nor subcontracted by the Contractor, except as otherwise agreed in writing by both parties. Any attempted assignment or subcontract without such written consent shall be void with respect to the County, and no obligation on the County's part to such subcontractor or assignee shall arise, unless the County shall elect to accept, and consent to, such assignment or subcontract.

**8. INDEMNIFICATION.** The Contractor shall be responsible for, shall keep save and hold the County harmless from, and shall indemnify the County against, any claim, loss, liability, expense (specifically including but not limited to costs, counsel fees and/or experts' fees), or damage resulting from all mental or physical injuries or disability, including death, to employees or recipients of the Contractor's services or to any other persons, or from any damage to any property sustained in connection with this contract which results from any acts or omissions, including negligence or malpractice, of any of its officers, directors, employees, agents, servants, or independent contractors, or from the Contractor's failure to provide for the safety and protection of its employees, or from Contractor's performance or failure to perform pursuant to the terms and provisions of this Contract, whether or not due to negligence, fault, or default of the Contractor. The Contractor's liability under this Contract shall continue after the termination of this Contract with respect to any liability, loss, expense or damage resulting from acts occurring prior to termination.

**9. INSURANCE.** Contractor shall, if applicable to the services to be provided, maintain general liability, automobile liability, business operations, builders and Workers' Compensation insurance in amounts and with companies deemed satisfactory by the County. Said policies shall be in compliance with any applicable requirements of the State of New Jersey and of the United States. Contractor shall, simultaneously with the execution of this Contract, deliver certifications of said insurance to County, naming the County as an additional insured.

If Contractor is a member of a profession which is subject to suit for professional malpractice, then Contractor shall maintain and continue in full force and effect, an insurance policy for professional liability/malpractice with limits of liability acceptable to the County. Contractor shall, simultaneously with the execution of this Contract, and as a condition precedent to its taking effect, provide to County a copy of a certificate of insurance, verifying that said insurance is and will be in effect during the term of this Contract.

The County shall review the certificate for sufficiency and compliance with this paragraph and approval of said certificate and policy shall be necessary prior to this Contract taking effect. Contractor also hereby agrees to continue said policy in force and effect for the period of the applicable statute of limitations following the termination of this Contract, and shall provide the County with copies of certificates of insurance as the certificates may be renewed during that period of time.

**10. SET-OFF.** Should Contractor either refuse or neglect to perform the services which Contractor is required to perform in accordance with the terms of this Contract, and if expense is incurred by County by reason of Contractor's failure to perform, then and in that event, such expenses shall be deducted from any payment due to Contractor. Exercise of such set-off shall not operate to prevent County from pursuing any other remedy to which it may be entitled.

**11. PREVENTION OF PERFORMANCE BY COUNTY.** In the event that the County is prevented from performing this Contract by circumstances beyond its control, then any obligations owing by the County to the Contractor shall be suspended without liability for the period during which the County is so prevented.

**12. NON-WAIVER.** The failure by the County to enforce any particular provision of this Contract, or to act upon a breach of this Contract by Contractor, shall not operate as or be construed as a waiver of any subsequent breach, nor a bar to any subsequent enforcement.

**13. PARTIAL INVALIDITY.** In the event that any provisions of this Contract shall be, or become, invalid under any law or applicable regulation, such invalidity shall not affect the validity or enforceability of any other provisions of this Contract.

**14. NOTICES.** Notices required by this Contract shall be effective upon mailing of notice by regular and certified mail to the addresses set forth above, or by personal service, or if such notice cannot be delivered or personally served, then by any procedure for notice pursuant to the Rules of Court of the State of New Jersey.

**15. GOVERNING LAW, JURISDICTION AND VENUE.** This Contract and all questions relating to its validity, interpretation, performance or enforcement shall be governed by and construed in accordance with the laws of the State of New Jersey. The parties each irrevocably agree that any dispute arising under, relating to, or in connection with, directly or indirectly, this agreement or related to any matter which is the subject of or incidental to this agreement (whether or not such claim is based upon breach of contract or tort) shall be subject to the exclusive jurisdiction and venue of the state and/or federal courts located in Gloucester County, New Jersey or the United States District Court, District of New Jersey, Camden, New Jersey. This provision is intended to be a "mandatory" forum selection clause and governed by and interpreted consistent with New Jersey law and each waives any objection based on forum non conveniens.

**16. INDEPENDENT CONTRACTOR STATUS.** The parties acknowledge that Contractor is an independent contractor, and is not an employee, or agent of the County.

**17. BINDING EFFECT.** This Contract shall be binding on the undersigned, and their successors and assigns.

**18. CONTRACT PARTS.** This Contract consists of this Contract document, **RFP-23-051** issued by the County, and the Contractor's Proposal. Should there occur a conflict between this Contract or **RFP-23-051**, and Contractor's Proposal, then this Contract, or the RFP, as the case may be, shall prevail.

**THIS CONTRACT** is effective as of the date first written above.


**IN WITNESS WHEREOF**, the County has caused this instrument to be signed by its Director and attested by its Clerk, pursuant to a Resolution of the Board of County Commissioners passed for that purpose, and Contractor has caused this instrument to be signed by its properly authorized representative and its corporate seal affixed the day and year first above written.

ATTEST:



**LAURIE J. BURNS,  
CLERK OF THE BOARD**

**COUNTY OF GLOUCESTER**



**FRANK J. DIMARCO, DIRECTOR**

ATTEST:

**PENNONI ASSOCIATES, INC.**



**Beth-Ann M. Grasso**

**By: BETH-ANN M. GRASSO, PE  
Title: Assoc. Vice President**

August 30, 2023

GCEDX23017

**County of Gloucester**

Attn: Ms. Kim Larter, Qualified Purchasing Agent  
Purchasing Department  
Two South Broad Street  
Woodbury, NJ 08096

RE: RFP# 23-051 | County of Gloucester

Preliminary and Final Engineering for the Replacement of Bridge 10-K-4, Porchtown Road ((CR613) over Still Run at Iona Lake in the Township of Franklin, Gloucester County, NJ - Engineering Project 17-23, PE & FE

Dear Ms. Larter:

The County of Gloucester (County) is seeking to hire a qualified firm to provide professional consulting services for the preliminary and final engineering design and permitting for the Replacement of Bridge 10-K-4, Porchtown Road (CR 613) over Still Run at Iona Lake in the Township of Franklin in Gloucester County, New Jersey. Under the direction of County, the selected consultant will provide multiple professional services including survey, data collection, right-of-way evaluation, environmental services, Bridge design and Dam Safety design services.


Pennoni recently completed the Local Concept Design Services (LCD) for the Replacement of Bridge 10-K-4, Porchtown Road (CR613) over Still Run at Iona Lake for the County of Gloucester and the DVRPC. Through the completion LCD project Pennoni has gathered valuable knowledge and observed the operations in and around the project area. Roadway geometrics, traffic progression, turning movements, driveways, drainage, utilities, bicycle and pedestrian movements, and local land use were all observed and documented in the LCD. In addition, available structural design plans were studied for the bridge and dam and utilized in developing the Preferred Alternative (PA). With this knowledge and our experience with similar projects, we have provided an accurate scope, schedule with interim milestones, and will apply innovative solutions that we have successfully integrated into similar projects. Our similar experience on culvert/bridge replacement, dam spillway and overtopping protection design projects includes:

- DVRPC/Gloucester County - Porchtown Road Rehabilitation Local Concept Development Study
- Cumberland & Salem Counties NJ - Rehabilitation of the Willow Grove Dam- Weymouth Road (CR 639)
- Atlantic County NJ - Replacement of Braddock Lake and Rehabilitation of Cushman Lake Dams
- Cumberland County NJ - West Park Drive over Sunset Lake Dam Rehabilitation
- Gloucester County NJ - Hendrickson Mill Road Bridge Replacement and Dam Decommissioning
- Gloucester County NJ - Commissioners Road Bridge Replacement and Dam Decommissioning
- Private Owner - Decommissioning of Lake Basgalore Dam - CR 538 Woolwich Township, Gloucester County
- Gloucester County NJ - Decommissioning of Ewan Mill Lake Dam - CR 622 Harrison & Elk Townships, Gloucester County
- Gloucester County NJ - Decommissioning of Warrington Mill Lake Dam - Greenwich & Woolwich Townships, Gloucester County

Pennoni will provide services for this project from our Haddon Heights, NJ office, with support from our Philadelphia office. Project Manager, Beth-Ann M. Grasso, PE, CME, has more than 25 years of experience in managing similar projects for various counties and private owners, and has extensive roadway, bridge, and dam spillway experience. Ms. Grasso has experience with multi-discipline projects containing long lead items such as utility relocations and NJDEP permitting. Ms. Grasso has successfully managed all the projects listed above.

Pennoni is committed to providing a high-quality product to the County of Gloucester County and meeting the project schedule. We look forward to the opportunity to work with you and your office on this challenging and exciting project. Should you have any questions regarding our proposal, please contact Beth Grasso at 215-254-7735 or [bgrasso@pennoni.com](mailto:bgrasso@pennoni.com).

Respectfully Submitted,  
PENNONI ASSOCIATES INC.



Beth-Ann Grasso, PE, CME, CFM  
Division Manager \Associate Vice President - Transportation

DETAILED PROJECT COST ESTIMATE  
MAN-HOUR BREAKDOWN BY TITLE  
PRELIMINARY DESIGN SERVICES FOR RELOCATION OF BRIDGE 10-144, PORCHTOWN ROAD (CR 615)  
GLoucester County

DETAILED PROJECT COST ESTIMATE  
MAN-HOUR BREAKDOWN BY TITLE  
FINAL DESIGN SERVICES FOR REPLACEMENT OF BRIDGE #4-2, COMMISSIONERS ROAD (CR 685)  
GLoucester County

*Pennoni*

PROJECT MANAGER	SENIOR PROFESSIONAL	PROJECT MANAGER/Analyst	STAFF PROFESSIONAL I	STAFF PROFESSIONAL II	ENGINEERING TECHNICIAN II Technician/Analyst	ASSOCIATE PROFESSIONAL	GRADUATE PROFESSIONAL	SURVEY Crew	ENGINEERING TECHNICIAN I	TOTAL HOURS	TOTAL LABOR
<b>Task 10: Description</b>											
Sub-Task	Sub-Sub-Task	Sub-Sub-Sub-Task	Sub	Sub	Sub	Sub	Sub	Sub	Sub	Sub	Sub
PHASE II: Final Design Engineering, Permits & Review (50% complete)											
Task 11: ROW	1	0									0
Task 12: Permitting	10										10
Task 13: Public Involvement	20										20
Task 14: Traffic Control and Detours	1										1
Task 15: Materials, Equipment and Project Management, Final Design	45	48	6								54
Task 16: Materials, Equipment and Project Management, Final Design	45	48	6								54
Task 17: 20% Design Development and Project Management, Final Design	8	12	0								10
Task 18: 20% Design Development and Project Management, Final Design	8	12	0								10
PHASE III: Final Design Engineering - 10% complete											
Bridge	4										4
Bridge Poles	5										5
Bridge Deck	5										5
Bridge Columns	2										2
Bridge Decking	2										2
Bridge Detours	2										2
Bridge Drawings	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Drawings	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2										2
Bridge Details	2										2
Bridge Dimensions	2	</td									