

10/4/23

**CONTRACT FOR PROFESSIONAL SERVICES  
BETWEEN  
COUNTY OF GLOUCESTER  
AND  
REMINGTON & VERNICK ENGINEERS, INC. *AM***

**THIS CONTRACT** is approved this 4<sup>th</sup> day of **October 2023**, by and between the **COUNTY OF GLOUCESTER**, a body politic and corporate of the State of New Jersey, with administrative offices at 2 South Broad Street, Woodbury, New Jersey, 08096, hereinafter referred to as "**County**", and **REMINGTON & VERNICK ENGINEERS, INC. *AM***, with an address of 2059 Springdale Road, Cherry Hill, NJ 08003, hereinafter referred to as "**Contractor**".

**RECITALS**

**WHEREAS**, there exists a need by the County to contract for professional engineering services, as per RFP-23-053, relative to construction inspection of resurfacing and safety improvements to Harrisonville Road (CR 668) between Woodstown Road (CR 605) and Main Street/Mullica Hill Road (CR 617) in the Townships of Woolwich & South Harrison, known as Engineering Project #22-11 (hereinafter the "Project"); and

**WHEREAS**, Contractor represents that it is qualified to perform the said required services, and desires to so perform pursuant to the terms and provisions of this Contract.

**WHEREAS**, this Contract is awarded pursuant to, and consistent with, the County's Fair and Open Procurement Process and the terms and provisions of N.J.S.A. 19:44A-20.4; and

**NOW, THEREFORE**, in consideration of the mutual promises, agreements, and other considerations made by and between the parties, the County and the Contractor do hereby agree as follows:

**TERMS OF AGREEMENT**

**1. TERM OF SERVICES**. This contract shall be effective commencing October 4, 2023 and concluding upon completion of the Project, pursuant to N.J.S.A. 40A:11-15(9).

**2. COMPENSATION**. Contractor shall be compensated in the total amount of \$74,606.30 as per Contractor's proposal dated September 8, 2023 which was submitted in response to the County's Request for Proposal, RFP-23-053. The Proposal is incorporated into and made part of this Contract by reference.

Contractor shall be paid in accordance with this Contract document upon receipt of an invoice and a properly executed voucher. After approval by the County, the payment voucher shall be placed in line for prompt payment.

Each invoice shall contain an itemized, detailed description of all work performed during the billing period. Failure to provide sufficient specificity shall be cause for rejection of the invoice until the necessary details are provided.

It is also agreed and understood that the acceptance of the final payment by Contractor shall be considered a release in full of all claims against the County arising out of, or by reason of, the work done and materials furnished under this Contract.

**3. DUTIES OF CONTRACTOR.** The specific duties of the Contractor shall be for professional engineering services regarding construction inspection for resurfacing and safety improvements to Harrisonville Road (CR 668) between Woodstown Road (CR 605) and Main Street/Mullica Hill Road (CR 617) in the Townships of Woolwich & South Harrison, known as Engineering Project #22-11, as more particularly set forth in **RFP-23-053**, and Contractor's Proposal dated September 8, 2023, which are incorporated by reference in their entirety and made a part of this Contract. Contractor agrees that it has or will comply with, and where applicable shall continue throughout the period of the Contract to comply with, all of the requirements set out in **RFP-23-053**.

**4. FURTHER OBLIGATIONS OF THE PARTIES.** During the performance of this Contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for employment, and will ensure that equal employment opportunity is afforded to all applicants in recruitment and employment, and that employees are treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality, sex, veteran status or military service. Such equal employment opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.

c. The Contractor will send to each labor union with which it has a collective bargaining agreement, a notice, to be provided by the agency contracting officer, advising the labor union of the Contractor's commitments under this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

d. The Contractor, agrees to comply with any regulations promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities Act.

e. The Contractor agrees to make good faith efforts to meet targeted County employment goals established in accordance with N.J.A.C. 17:27-5.2.

f. The Contractor shall notify County immediately in the event of suspension, revocation or any change in status (or in the event of the initiation of any action to accomplish such suspension, revocation and/or change in status) of license or certification held by Contractor or its agents.

5. **LICENSING.** If the Contractor, or any of its subcontractors, is required to maintain a license in order to perform the services which are the subject of this Contract, then prior to the effective date of this Contract, and as a condition precedent to its taking effect, Contractor shall provide to the County a copy of all current licenses to operate in the State of New Jersey, which license shall be in good standing and shall not be subject to any current action to revoke or suspend, and shall remain so throughout the term of this Contract.

Contractor shall notify the County immediately in the event of suspension, revocation or any change in status (or in the event of the initiation of any action to accomplish such suspension, revocation and/or change in status) of license or certification held by Contractor, or its agents and/or subcontractors.

6. **TERMINATION.** This Contract may be terminated as follows:

a. Pursuant to the termination provisions set forth in the Bid Specifications or in the Request for Proposals, if any, as the case may be, which are specifically referred to and incorporated herein by reference.

b. If Contractor is required to be licensed in order to perform the services which are the subject of this Contract, then this Contract may be terminated by County in the event that the appropriate governmental entity with jurisdiction has instituted an action to have the Contractor's license suspended, or in the event that such entity has revoked or suspended said license. Notice of termination pursuant to this subparagraph shall be effective immediately upon the giving of said notice.

c. If, through any cause, the Contractor shall fail to fulfill in timely and proper manner his obligations under this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this Contract, the County shall thereupon have the right to terminate this Contract by giving written notice to the Contractor of such termination and specifying the effective date thereof. In such event, all finished or unfinished documents, data, studies, and reports prepared by the Contractor under this Contract, shall be forthwith delivered to the County.

d. The County may terminate this Contract for public convenience at any time by a notice in writing from the County to the Contractor. If the Contract is terminated by the County as provided herein, the Contractor will be paid for the services rendered to the time of termination.

e. Notwithstanding the above, the Contractor shall not be relieved of liability to the County for damages sustained by the County by virtue of any breach of the Contract by the Contractor, and the County may withhold any payments to the Contractor for the purpose of set off until such time as the exact amount of damages due the County from the Contractor is determined.

f. Termination shall not affect the validity of the indemnification provisions of this Contract, nor prevent the County from pursuing any other relief or damages to which it may be entitled, either at law or in equity.

**7. NO ASSIGNMENT OR SUBCONTRACT.** This Contract may not be assigned, nor subcontracted by the Contractor, except as otherwise agreed in writing by both parties. Any attempted assignment or subcontract without such written consent shall be void with respect to the County, and no obligation on the County's part to such subcontractor or assignee shall arise, unless the County shall elect to accept, and consent to, such assignment or subcontract.

**8. INDEMNIFICATION.** For claims other than those arising out of the Contractor's professional services, the Contractor or subcontractor, where applicable, shall be responsible for, shall keep, save and hold the County harmless from, and shall indemnify the County against, any claim, loss, liability, expense (specifically including but not limited to costs, counsel fees and/or experts' fees), or damage resulting from all mental or physical injuries or disability, including death, to employees or recipients of the Contractor's services or to any other persons, or from any damage to any property sustained in connection with this contract which results from any negligent acts or omissions of any of its officers, directors, employees, agents, servants, or independent contractors, or from the Contractor's failure to provide for the safety and protection of its employees, or from Contractor's performance or failure to perform pursuant to the terms and provisions of this Contract, whether or not due to negligence, fault, or default of the Contractor. The Contractor's liability under this Contract shall continue after the termination of this Contract with respect to any liability, loss, expense or damage resulting from acts occurring prior to termination for claims arising out of Contractor's professional services. Contractor will indemnify and hold harmless indemnities from and against any and all claims to the extent caused by the negligent performance or non-performance of services under this Agreement by Contractor, its employees, agents, or subconsultants, either as a sole or contributory clause.

**9. INSURANCE.** Contractor shall, if applicable to the services to be provided, maintain general liability, automobile liability, business operations, builders and Workers' Compensation insurance in amounts and with companies deemed satisfactory by the County. Said policies shall be in compliance with any applicable requirements of the State of New Jersey and of the United States. Contractor shall, simultaneously with the execution of this Contract, deliver certifications of said insurance to County, naming the County as an additional insured.

If Contractor is a member of a profession which is subject to suit for professional malpractice, then Contractor shall maintain and continue in full force and effect, an insurance policy for professional liability/malpractice with limits of liability acceptable to the County. Contractor shall, simultaneously with the execution of this Contract, and as a condition precedent

to its taking effect, provide to County a copy of a certificate of insurance, verifying that said insurance is and will be in effect during the term of this Contract.

The County shall review the certificate for sufficiency and compliance with this paragraph and approval of said certificate and policy shall be necessary prior to this Contract taking effect. Contractor also hereby agrees to continue said policy in force and effect for the period of the applicable statute of limitations following the termination of this Contract, and shall provide the County with copies of certificates of insurance as the certificates may be renewed during that period of time.

**10. SET-OFF.** Should Contractor either refuse or neglect to perform the services which Contractor is required to perform in accordance with the terms of this Contract, and if expense is incurred by County by reason of Contractor's failure to perform, then and in that event, such expenses shall be deducted from any payment due to Contractor. Exercise of such set-off shall not operate to prevent County from pursuing any other remedy to which it may be entitled.

**11. PREVENTION OF PERFORMANCE BY COUNTY.** In the event that the County is prevented from performing this Contract by circumstances beyond its control, then any obligations owing by the County to the Contractor shall be suspended without liability for the period during which the County is so prevented.

**12. NON-WAIVER.** The failure by the County to enforce any particular provision of this Contract, or to act upon a breach of this Contract by Contractor, shall not operate as or be construed as a waiver of any subsequent breach, nor a bar to any subsequent enforcement.

**13. PARTIAL INVALIDITY.** In the event that any provisions of this Contract shall be, or become, invalid under any law or applicable regulation, such invalidity shall not affect the validity or enforceability of any other provisions of this Contract.

**14. NOTICES.** Notices required by this Contract shall be effective upon mailing of notice by regular and certified mail to the addresses set forth above, or by personal service, or if such notice cannot be delivered or personally served, then by any procedure for notice pursuant to the Rules of Court of the State of New Jersey.

**15. GOVERNING LAW, JURISDICTION AND VENUE.** This Contract and all questions relating to its validity, interpretation, performance or enforcement shall be governed by and construed in accordance with the laws of the State of New Jersey. The parties each irrevocably agree that any dispute arising under, relating to, or in connection with, directly or indirectly, this agreement or related to any matter which is the subject of or incidental to this agreement (whether or not such claim is based upon breach of contract or tort) shall be subject to the exclusive jurisdiction and venue of the state and/or federal courts located in Gloucester County, New Jersey or the United States District Court, District of New Jersey, Camden, New Jersey. This provision is intended to be a "mandatory" forum selection clause and governed by and interpreted consistent with New Jersey law and each waives any objection based on forum non-conveniens.



16. **INDEPENDENT CONTRACTOR STATUS.** The parties acknowledge that Contractor is an independent contractor, and is not an employee, or agent of the County.

17. **BINDING EFFECT.** This Contract shall be binding on the undersigned, and their successors and assigns.

18. **CONTRACT PARTS.** This Contract consists of this Contract document, **RFP-23-053** issued by the County, and the Contractor's Proposal. Should there occur a conflict between this Contract or **RFP-23-053**, and Contractor's Proposal, then this Contract, or the RFP, as the case may be, shall prevail.


**THIS CONTRACT** is effective as of the day and year first above written.

**IN WITNESS WHEREOF**, the County has caused this instrument to be signed by its Director and attested by its Clerk, pursuant to a Resolution of the Board of County Commissioners passed for that purpose, and Contractor has caused this instrument to be signed by its properly authorized representative and its corporate seal affixed the day and year first above written.

**ATTEST:**

  
\_\_\_\_\_  
**LAURIE J. BURNS,**  
**CLERK OF THE BOARD**

**COUNTY OF GLOUCESTER**

  
\_\_\_\_\_  
**FRANK J. DIMARCO, DIRECTOR**

**ATTEST:**

  
\_\_\_\_\_

**REMINGTON & VERNICK  
ENGINEERS, INC.** *Am*

  
\_\_\_\_\_  
By: *Amanda Hogan* (print)  
Title: *Chief operating officer*





**REMINGTON  
& VERNICK  
ENGINEERS**

RVE HQ:  
2059 Springdale Road  
Cherry Hill, NJ 08003  
O: (856) 795-9595  
F: (856) 795-1882

September 8, 2023

County of Gloucester, NJ  
Purchasing Department  
Two South Broad Street  
Woodbury, NJ 08096

**Subj:** RFP #23-053 – For Construction Inspection Services for the Proposed Resurfacing and Safety Improvements to Harrisonville Road (CR 668) between Woodstown Road (CR 605) and Main Street/Mullica Hill Road (CR 617) in the Townships of Woolwich & South Harrison, Gloucester County, New Jersey – Engineering Project 22-11

**Attn:** Kim Larter, QPA, Purchasing Department

Dear Ms. Larter:

REMINGTON & VERNICK ENGINEERS (RVE) is pleased to submit this proposal to provide Construction Inspection services to the County of Gloucester (County) for the above-project. This proposal has been prepared in accordance with specifications in the County's Request for Proposals (RFP) #23-053 and our local experience serving Woolwich as Joint Land Use Board Planner and previously serving South Harrison as Planning/Zoning Board Engineers.

Our proposed Team has direct experience supporting multiple projects for the County and the NJDOT and has also served in similar roles for local County projects including Construction Management and Construction Inspection services for the resurfacing and safety improvements to Clayton-Williamstown Road (CR 610), the Fries Mill Road and US Route 322 Intersection, Redbank Ave, Woodbury-Glassboro Road, the recent resurfacing of Clayton-Williamstown Road (CR 610), resurfacing and safety improvements to Blue Bell Road (CR633), reconstruction of North Main Street (CR 654) from US Route 322 to West Lake Avenue, resurfacing of Cross Keys By-Pass (CR 689)/Hurffville-Cross Keys Road and Fries Mill Road and US Route 322 Intersection Improvements.

The proposed project team will be led by Joseph R. Ragusa, Jr., PE, who will serve as QA/QC Manager. Mr. Ragusa has more than 16 years of experience and a comprehensive understanding of the construction industry. His clients include New Jersey Department of Transportation (NJDOT), NJ Turnpike Authority (NJTA), South Jersey Turnpike Authority (SITA) and the various counties and municipalities throughout NJ.

James Boegly, PE, TCC, will serve as Project Manager. Mr. Boegly has more than seven years of experience in the construction industry performing office engineering, construction management/inspection and design engineering. Mr. Boegly's experience includes project management, construction documentation; inspection; cost estimating; schedule analysis; payment recommendations; budget monitoring; compliance insurance; tracking RFIs/submittals and job closeout.

Gregory Marchese, NICET IV, NISAT, TCC, will act as Resident Inspector for this project. Mr. Marchese has more than 30 years of experience in engineering and construction. He verifies that construction is in accordance with plans and specifications and that the quantities in the field are accurate. He is experienced in communication with contractors, clients, property owners and public officials concerning contracts. RVE proposes DBE firm Advanced Infrastructure Design (AID) who will provide all material testing proposed on the project.

We look forward to the opportunity to continue to serve the County on this important project. As a full-service firm with headquarters in Cherry Hill, NJ, RVE can provide on-site services quickly. Should you have any questions or require additional information, please contact Joseph R. Ragusa, Jr., PE, at 609-828-3222 or via email at [Joseph.Ragusa@rve.com](mailto:Joseph.Ragusa@rve.com).

Sincerely,

REMINGTON & VERNICK ENGINEERS

By Leonard A. Falola, PE, PP, CME  
President & CEO

# REMINGTON & VERNICK ENGINEERS COST PROPOSAL

|         |                   |
|---------|-------------------|
| Client: | Gloucester County |
|---------|-------------------|

|          |                                                                                                                                                                                                   |
|----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Project: | Construction Inspection Services for the Proposed Resurfacing and Safety Improvements to Harrisonville Road (CR 658) between Woodstown Road (CR 605) and Main Street / Mullica Hill Road (CR 617) |
|----------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

|                  |                     |
|------------------|---------------------|
| <b>Proposal:</b> | <b>RFP # 23-053</b> |
|------------------|---------------------|

## Remington & Vernick Engineers

|                   |          |          |          |
|-------------------|----------|----------|----------|
| Direct Labor Rate | \$ 58.00 | \$ 60.00 | \$ 45.00 |
|-------------------|----------|----------|----------|

| Task Description | Project Manager / PE | Resident Inspector | Construction Inspector | TOTAL |
|------------------|----------------------|--------------------|------------------------|-------|
|------------------|----------------------|--------------------|------------------------|-------|

|  |  | Hours | Cost | Hours | Cost | Hours | Cost |
|--|--|-------|------|-------|------|-------|------|
|--|--|-------|------|-------|------|-------|------|

|                 |   |           |   |           |   |      |           |
|-----------------|---|-----------|---|-----------|---|------|-----------|
| Preconstruction | 4 | \$ 232.00 | 2 | \$ 120.00 | 0 | \$ - | \$ 352.00 |
|-----------------|---|-----------|---|-----------|---|------|-----------|

|                         |    |             |    |             |     |              |              |
|-------------------------|----|-------------|----|-------------|-----|--------------|--------------|
| Construction Inspection | 66 | \$ 3,828.00 | 36 | \$ 2,160.00 | 338 | \$ 15,210.00 | \$ 21,198.00 |
|-------------------------|----|-------------|----|-------------|-----|--------------|--------------|

|                                |    |           |   |           |    |             |             |
|--------------------------------|----|-----------|---|-----------|----|-------------|-------------|
| Punchlist and Project Closeout | 16 | \$ 928.00 | 4 | \$ 240.00 | 24 | \$ 1,080.00 | \$ 2,248.00 |
|--------------------------------|----|-----------|---|-----------|----|-------------|-------------|

|          |    |    |          |    |    |          |     |    |           |             |
|----------|----|----|----------|----|----|----------|-----|----|-----------|-------------|
| Subtotal | 86 | \$ | 4,988.00 | 42 | \$ | 2,520.00 | 362 | \$ | 16,290.00 | \$23,798.00 |
|----------|----|----|----------|----|----|----------|-----|----|-----------|-------------|

### RVE Direct Expenses

|  |  |  |  |                   |  |  |             |
|--|--|--|--|-------------------|--|--|-------------|
|  |  |  |  | DIRECT LABOR COST |  |  | \$23,798.00 |
|--|--|--|--|-------------------|--|--|-------------|

[illegible]

|  |                                 |        |             |
|--|---------------------------------|--------|-------------|
|  | FEE                             | 10.00% | \$ 5,283.99 |
|  | SUBTOTAL LABOR + OVERHEAD + FEE |        |             |

|                            |  |  |  |  |  |  |             |
|----------------------------|--|--|--|--|--|--|-------------|
|                            |  |  |  |  |  |  | \$58,117.93 |
| <b>SUBTOTAL COST - RVE</b> |  |  |  |  |  |  |             |

**SUBTOTAL COST - RVE**

|  |  |  |  |  |             |
|--|--|--|--|--|-------------|
|  |  |  |  |  | \$58,117.33 |
|--|--|--|--|--|-------------|

**Advanced Infrastructure Design, Inc.**

|                   |          |          |          |
|-------------------|----------|----------|----------|
| Direct Labor Rate | \$ 60.10 | \$ 35.00 | \$ 30.00 |
|-------------------|----------|----------|----------|

| Task Description | Project Manager | HMA Plant Inspector | ACI/NJSAT Material Field Tester | TOTAL |
|------------------|-----------------|---------------------|---------------------------------|-------|
|------------------|-----------------|---------------------|---------------------------------|-------|

[illegible][illegible]

|                         |  |  |  |  |  |  |  |  |
|-------------------------|--|--|--|--|--|--|--|--|
| Construction Inspection |  |  |  |  |  |  |  |  |
|-------------------------|--|--|--|--|--|--|--|--|

|                                      |    |           |    |             |  |      |             |
|--------------------------------------|----|-----------|----|-------------|--|------|-------------|
| Asphalt Plant                        | 14 | \$ 841.40 | 76 | \$ 2,660.00 |  | \$ - | \$ 3,501.40 |
| Concrete Flatwork (Air/Slump/Temp) - |    |           |    |             |  |      |             |

|                  |   |           |   |      |   |           |      |
|------------------|---|-----------|---|------|---|-----------|------|
| (ADA Ramps only) | 2 | \$ 120.20 | 0 | \$ - | 8 | \$ 240.00 | \$ 3 |
|------------------|---|-----------|---|------|---|-----------|------|

|                                |   |    |   |   |    |   |   |    |   |    |
|--------------------------------|---|----|---|---|----|---|---|----|---|----|
| Punchlist and Project Closeout | 0 | \$ | - | 0 | \$ | - | 0 | \$ | - | \$ |
|--------------------------------|---|----|---|---|----|---|---|----|---|----|

|          |    |    |        |    |    |          |   |    |        |      |
|----------|----|----|--------|----|----|----------|---|----|--------|------|
| Subtotal | 16 | \$ | 961.60 | 76 | \$ | 2,660.00 | 8 | \$ | 240.00 | \$3, |
|----------|----|----|--------|----|----|----------|---|----|--------|------|

### AID Direct Expenses

|  |                   |            |
|--|-------------------|------------|
|  | DIRECT LABOR COST | \$3,861.60 |
|--|-------------------|------------|

|  |          |         |    |          |
|--|----------|---------|----|----------|
|  | OVERHEAD | 172.59% | \$ | 6.664 74 |
|--|----------|---------|----|----------|

|  |  |                                 |        |  |    |          |
|--|--|---------------------------------|--------|--|----|----------|
|  |  | FEE                             | 10.00% |  | \$ | 1,052.63 |
|  |  | SUBTOTAL LABOR + OVERHEAD + FEE |        |  |    |          |

|  |  |                 |  |  |             |
|--|--|-----------------|--|--|-------------|
|  |  |                 |  |  | \$11,578.97 |
|  |  | Taxable Capital |  |  |             |

|                                  |   |      |             |             |
|----------------------------------|---|------|-------------|-------------|
|                                  | 1 | Day  | \$ 2,250.00 | \$ 2,250.00 |
| HMA Air Void & Thickness Testing | 3 | Lots | \$ 450.00   | \$ 1,350.00 |

|  |                                       |   |           |           |           |
|--|---------------------------------------|---|-----------|-----------|-----------|
|  | HMA Coring                            | 1 | Day       | \$ 850.00 | \$ 850.00 |
|  | Concrete Compressive Strength Testing | 4 | Call days | \$ 85.00  | \$ 340.00 |

|  |                                     |   |       |    |        |    |        |
|--|-------------------------------------|---|-------|----|--------|----|--------|
|  | Transport Concrete Cylinders to Lab | 1 | Trips | \$ | 200.00 | \$ | 200.00 |
|--|-------------------------------------|---|-------|----|--------|----|--------|

|                                                      |  |             |
|------------------------------------------------------|--|-------------|
| SUBTOTAL COST - Advanced Infrastructure Design, Inc. |  | \$16,100.00 |
|------------------------------------------------------|--|-------------|

|             |  |  |  |  |  |  |  |             |
|-------------|--|--|--|--|--|--|--|-------------|
|             |  |  |  |  |  |  |  | \$16,488.97 |
| TOTAL COSTS |  |  |  |  |  |  |  |             |

|             |             |
|-------------|-------------|
| TOTAL COSTS | \$74,606.30 |
|-------------|-------------|