CONTRACT FOR PROFESSIONAL SERVICES
BETWEEN
COUNTY OF GLOUCESTER
AND
REMINGTON & VERNICK ENGINEERS, INC.

THIS CONTRACT is effective the 20" day of July, 2022, by and between the COUNTY
OF GLOUCESTER, a body politic and corporate of the State of New Jersey, with administrative
offices at 2 South Broad Street, Woodbury, New Jersey, 08096, hereinafter referred to as “County”,
and REMINGTON & VERNICK ENGINEERS, INC., with an address of 2059 Springdale Road,
Cherry Hill, NJ 08003, hereinafter referred to as “Contractor”.

RECITALS

WHEREAS, there exists a need by the County to contract for professional engineering
services regarding construction management and inspection services for the resurfacing of Fries
Mill Road (CR 655) between Clayton-Williamstown Road (CR 610) and Delsea Drive (SR 47)
in the Borough of Clayton and the Township of Franklin, as per RFP-22-052 (hereinafter
“Project”); and

WHEREAS, Contractor represents that it is qualified to perform the said required
services, and desires to so perform pursuant to the terms and provisions of this Contact; and

WHEREAS, this Contract is awarded pursuant to, and consistent with, the County’s Fair
and Open Procurement Process and the terms and provisions of N.J.S.A. 19:44A-20.4; and

NOW, THEREFORE, in consideration of the mutual promises, agreements, and other
considerations made by and between the parties, the County and the Contractor do hereby agree
as follows:

TERMS OF AGREEMENT

1. TERM OF SERVICES. This Contract shall be effective commencing July 20, 2022
and concluding upon completion of the Project, pursuant to N.J.S.A. 40A:11-15(9).

2. COMPENSATION. Contractor shall be compensated in a total contract amount of
$95,852.44, pursuant to the prices set forth in, and subject to all terms and provisions of the
Contractor’s bid response and prices set forth therein.

Contactor shall be paid in accordance with this Contract document upon receipt of an
invoice and a properly executed voucher. After approval by the County, the payment voucher
shall be placed in line for prompt payment.



Each invoice shall contain an itemized, detailed description of all work performed during
the billing period. Failure to provide sufficient specificity shall be cause for rejection of the
invoice until the necessary details are provided.

It is also agreed and understood that the acceptance of the final payment by Contractor
shall be considered a release in full of all claims against the County arising out of, or by reason
of, the work done and materials furnished under this Contract.

3. DUTIES OF CONTRACTOR. The specific duties of the Contractor shall be for
engineering services regarding construction management and inspection services for the
resurfacing of Fries Mill Road (CR 655) between Clayton-Williamstown Road (CR 610) and
Delsea Drive (SR 47) in the Borough of Clayton and the Township of Franklin, as per RFP-22-
052, and Contractor’s proposal dated June 21, 2022, which is incorporated by reference in its
entirety and made a part of this Contract.

4. FURTHER OBLIGATIONS OF THE CONTRACTOR. During the performance
of this Contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for
employment, and will ensure that equal employment opportunity is afforded to all applicants in
recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality, sex, veteran status or military
service. Such equal employment opportunity shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the Public Agency Compliance Officer
setting forth provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to age, race, creed, color, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, nationality or sex.

c. The Contractor will send to each labor union with which it has a collective bargaining
agreement, a notice, to be provided by the agency contracting officer, advising the labor union of
the vendor’s commitments under this chapter and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

d. The Contractor, agrees to comply with any regulations promulgated by the Treasurer
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the
Americans with Disabilities Act.

e. The Contractor agrees to make good faith efforts to meet targeted County
employment goals established in accordance with N.J.A.C. 17:27-5.2.



Contractor shall notify County immediately in the event of suspension, revocation or any
change in status (or in the event of the initiation of any action to accomplish such suspension,
revocation and/or change in status) of license or certification held by Contractor or its agents.

5. LICENSING. If the Contractor, or any of its subcontractors, is required to maintain
a license in order to perform the services which are the subject of this Contract, then prior to the
effective date of this Contract, and as a condition precedent to its taking effect, Contractor shall
provide to the County a copy of all current licenses to operate in the State of New Jersey, which
license shall be in good standing and shall not be subject to any current action to revoke or
suspend, and shall remain so throughout the term of this Contract.

Contractor shall notify the County immediately in the event of suspension, revocation or
any change in status (or in the event of the initiation of any action to accomplish such
suspension, revocation and/or change in status) of license or certification held by Contractor, or
its agents and/or subcontractors.

6. TERMINATION. This Contract may be terminated as follows:

a. Pursuant to the termination provisions set forth in the Bid Specifications or in the
Request for Proposals, if any, as the case may be, which are specifically referred to and
incorporated herein by reference.

b. If Contractor is required to be licensed in order to perform the services which are the
subject of this Contract, then this Contract may be terminated by County in the event that the
appropriate governmental entity with jurisdiction has instituted an action to have the Contractor's
license suspended, or in the event that such entity has revoked or suspended said license. Notice
of termination pursuant to this subparagraph shall be effective immediately upon the giving of
said notice.

c. If, through any cause, the Contractor shall fail to fulfill in timely and proper manner
his obligations under this Contract, or if the Contractor shall violate any of the covenants,
agreements, or stipulations of this Contract, the County shall thereupon have the right to
terminate this Contract by giving written notice to the Contractor of such termination and
specifying the effective date thereof. In such event, all finished or unfinished documents, data,
studies, and reports prepared by the Contractor under this Contract, shall be forthwith delivered
to the County.

d. The County may terminate this Contract for public convenience at any time by a
notice in writing from the County to the Contractor. If the Contract is terminated by the County
as provided herein, the Contractor will be paid for the services rendered to the time of
termination.

e. Notwithstanding the above, the Contractor shall not be relieved of liability to the
County for damages sustained by the County by virtue of any breach of the Contract by the
Contractor, and the County may withhold any payments to the Contractor for the purpose of set



off until such time as the exact amount of damages due the County from the Contractor is
determined.

f. Termination shall not affect the validity of the indemnification provisions of this
Contract, nor prevent the County from pursuing any other relief or damages to which it may be
entitled, either at law or in equity.

7. NO ASSIGNMENT OR SUBCONTRACT. This Contract may not be assigned, nor
subcontracted by the Contractor, except as otherwise agreed in writing by both parties. Any
attempted assignment or subcontract without such written consent shall be void with respect to
the County, and no obligation on the County’s part to such subcontractor or assignee shall arise,
unless the County shall elect to accept, and consent to, such assignment or subcontract.

8. INDEMNIFICATION. The Contractor shall be responsible for, shall keep save and
hold the County harmless from, and shall indemnify the County against, any claim, loss, liability,
expense (specifically including but not limited to costs, counsel fees and/or experts’ fees), or
damage resulting from all mental or physical injuries or disability, including death, to employees
or recipients of the Contractor’s services or to any other persons, or from any damage to any
property sustained in connection with this contract which results from any acts or omissions,
including negligence or malpractice, of any of its officers, directors, employees, agents, servants,
or independent contractors, or from the Contractor’s failure to provide for the safety and
protection of its employees, or from Contractor’s performance or failure to perform pursuant to
the terms and provisions of this Contract, whether or not due to negligence, fault, or default of
the Contractor. The Contractor’s liability under this Contract shall continue after the termination
of this Contract with respect to any liability, loss, expense or damage resulting from acts
occurring prior to termination.

9. INSURANCE. Contractor shall, if applicable to the services to be provided, maintain
general liability, automobile liability, business operations, builders and Workers’ Compensation
insurance in amounts and with companies deemed satisfactory by the County. Said policies shall
be in compliance with any applicable requirements of the State of New Jersey and of the United
States. Contractor shall, simultaneously with the execution of this Contract, deliver certifications
of said insurance to County, naming the County as an additional insured.

If Contractor is a member of a profession which is subject to suit for professional
malpractice, then Contractor shall maintain and continue in full force and effect, an insurance
policy for professional liability/malpractice with limits of liability acceptable to the County.
Contractor shall, simultaneously with the execution of this Contract, and as a condition precedent
to its taking effect, provide to County a copy of a certificate of insurance, verifying that said
insurance is and will be in effect during the term of this Contract.

The County shall review the certificate for sufficiency and compliance with this
paragraph and approval of said certificate and policy shall be necessary prior to this Contract
taking effect. Contractor also hereby agrees to continue said policy in force and effect for the
period of the applicable statute of limitations following the termination of this Contract, and shall



provide the County with copies of certificates of insurance as the certificates may be renewed
during that period of time.

10. SET-OFF. Should Contractor either refuse or neglect to perform the services which
Contractor is required to perform in accordance with the terms of this Contract, and if expense is
incurred by County by reason of Contractor’s failure to perform, then and in that event, such
expenses shall be deducted from any payment due to Contractor. Exercise of such set-off shall
not operate to prevent County from pursuing any other remedy to which it may be entitled.

11. PREVENTION OF PERFORMANCE BY COUNTY. In the event that the
County is prevented from performing this Contract by circumstances beyond its control, then any
obligations owing by the County to the Contractor shall be suspended without liability for the
period during which the County is so prevented.

12. NON-WAIVER. The failure by the County to enforce any particular provision of
this Contract, or to act upon a breach of this Contract by Contractor, shall not operate as or be
construed as a waiver of any subsequent breach, nor a bar to any subsequent enforcement

13. PARTIAL INVALIDITY. In the event that any provisions of this Contract shall
be, or become, invalid under any law or applicable regulation, such invalidity shall not affect the
validity or enforceability of any other provisions of this Contract.

14. NOTICES. Notices required by this Contract shall be effective upon mailing of
notice by regular and certified mail to the addresses set forth above, or by personal service, or if
such notice cannot be delivered or personally served, then by any procedure for notice pursuant
to the Rules of Court of the State of New Jersey.

15. INDEPENDENT CONTRACTOR STATUS. The parties acknowledge that
Contractor is an independent contractor, and is not an employee, or agent of the County.

16. BINDING EFFECT. This Contract shall be binding on the undersigned, and their
successors and assigns.

17. GOVERNING LAW, JURISDICTION AND VENUE. This agreement and all
questions relating to its validity, interpretation, performance or enforcement shall be governed by
and construed in accordance with the laws of the State of New Jersey. The parties each
irrevocably agree that any dispute arising under, relating to, or in connection with, directly or
indirectly, this agreement or related to any matter which is the subject of or incidental to this
agreement (whether or not such claim is based upon breach of contract or tort) shall be subject to
the exclusive jurisdiction and venue of the state and/or federal courts located in Gloucester
County, New Jersey or the United States District Court, District of New Jersey, Camden, New
Jersey. This provision is intended to be a "mandatory” forum selection clause and governed by
and interpreted consistent with New Jersey law and each waives any objection based on forum
non conveniens.



18. CONTRACT PARTS. This Contract consists of this Contract document, RFP-22-
052 issued by the County, and the Contractor’s Proposal. Should there occur a conflict between
this Contract or RFP-22-052, and Contractor’s Proposal, then this Contract, or the RFP, as the
case may be, shall prevail.

THIS CONTRACT is dated this 20" day of July, 2022.

IN WITNESS WHEREOF, the County has caused this instrument to be signed by its
Director and attested by its Clerk, pursuant to a Resolution of the Board of County
Commissioners passed for that purpose, and Contractor has caused this instrument to be signed
by its properly authorized representative and its corporate seal affixed the day and year first
above written.

ATTEST:

LA OWUAR- ‘
LAURIE J. BURNS, : bﬁANKJ./ﬁfMAlyo, DIRECTOR

CLERK OF THE BOARD

ATTEST: REMINGTON & VERNICK ENGINEERS
0 1 & & -
el / ]
/2 JMUNAAA /) /Lft Vin / %
! By LEONARD A. FAIOLA

Title: PRESIDENT & CEO



Technical Proposal
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June 24, 2022

County of Gloucester

Purchasing Department

Two South Broad Street

Woodbury, N) 08096

Attn:  Kim Larter, Qualified Purchasing Agent

Subj:  Technical Propesal - RFP #22-052 — Construction Management & Inspection Services for the Resurfacing
of Fries Mill Road [CR 655) between Clayton-Willlamstown Road {CR 610} and Delsea Drive (SR-47) In
the Borough of Clayton and Township of Frankiin, Engineering Project 17-05 FA, NIDOT Project
#6200361, Federal Project Number STP-0655{301)

Dear Ms, Larter:

REMINGTON & VERNICK ENGINEERS (RVE} Is pleased to submit this Technical Proposal to provide construction
management and Inspection services to Gloucester County (County) for the project mentioned above. Our
proposal has been prepared In accordance with the County’s Request for Proposal (RFP).

We propose Project Manager (PM} James Boegly, PE, TCC, Resident Inspector (RI) Gregory Marchese, NICET IV,
NISAT, TCC and QA/QC Manager Joseph Ragusa, PE, TCC for this project. Our Team brings extensive experlence
for this type of work not only in the industry, but also in the County. Mr. Boegly has recently supported numerous
local construction management and inspection projects from start to finish, Mr. Marchese has more than 35 years
of experlence serving as a Construction Inspector and providing detalled field inspections for a varlety of local
Municipal, County and Agency cllents, Mr, Ragusa's role as QA/QC Manager will leverage hls expertise with traffic
control coordination, construction Inspection and construction management honed on projects for the County.

Our Proposed Team has direct experlence supporting projects for Gloucester County and the NJBOT and have
served In similar roles for local County projects Including Resurfacing of Clayton-Willlamstown Roead (CR 610). Our
Team has a strong famlliarity with the County’s policles and procedures through our recent projects, County
projects supported were completed an schedule, within the County’s budget and with minimal corrective action by
the contractor.

RVE has performed and continues to perform N3DOT Local Ald funded projects. Our flrm Is famillar with the
paperwork and the process that Is required to ensure the client recelves full relmbursement. Our Team will start
this project efficlently due to our knowledge of the County’s policles, procedures and personnel, We have
experience in all the cructal elements this project requires, Including:

A Project Team farillar to the County, its municipalities, and its stakeholders, Including local police forces.
Our Team has successfully completed similar projects located close to the proposed project site.
Experlence with TYF Grant Funding, including the recent Resurfacing of Clayton-Wiliilamstown Road.
Currently serving as the ADA Compllance Engineer to the Borough of Clayton, which will help facliitate
communlcation between this municipality and the County.

GTS Consultants, Inc. (GTS) will be Joining the RVE Team to provide survey services to exceed the required 12.49%
DBE participation goal, We have teamed with GTS on similar projects and are confident in thelr abllity to provide
quality services, The RVE Team also has additional in-house capabilities, experlence and resources to effectively
support this contract. As a full-service firm with headquarters located just over 10 miles away from the County’s
office, we will provide iramedlate on-site support.

RVE looks farward to the opportunity to serve the County once agatn. Our Team Is committed to completing this
project on time and within budget. Should you have any questions or require any additional information, please
contact Project Manager Joseph Ragusa, PE, TCC at 608-828-2222 or via emall at Joseph.Ragusa@tve.com.

Sincerely,

REMINGTON & VERNICK EN EER!
BY .

Leonard A, Falola, PE, PP, CME
President & CEO

RVE.com
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June 21, 2022

REMINGTON RVE HQE

County of Gloucester
Purchasing Department
Two South Broad Street
Woodbury, NJ 08096

Attn:  Kim Larter, Qualified Purchasing Agent

Subj:  Cost Proposal - RFP #22-052 - Construction Management & Inspection Services for the Resurfacing of
Fries Mill Road (CR 655) between Clayton-Williamstown Road {CR 610) and Delsea Drive {SR-47) in the
Borough of Clayton and Township of Frankiin, Engineering Project 17-05 FA, NJDOT Project #6200361,
Federal Project Number STP-0655(301)

Dear Ms. Larter:

REMINGTON & VERNICK ENGINEERS {RVE) is pleased to submit this Cost Proposal to provide construction
management and inspection services to Gloucester County {County) for the project mentioned above. Our
proposal has been prepared in accordance with the County’s Request for Proposal (RFP).

We propose Project Manager (PM) James Boegly, PE, TCC, Resident Inspector (RI) Gregory Marchese, NICET IV,
NJSAT, TCC and QA/QC Manager Joseph Ragusa, PE, TCC for this project. Our Team brings extensive experience
for this type of work not only in the industry, but also in the County, Mr. Boegly has recently supported numerous
local construction management and inspection projects from start to finish. Mr. Marchese has more than 35 years
of experience serving as a Construction Inspector and providing detailed field inspections for a variety of local
Municipal, County and Agency clients. Mr. Ragusa’s role as QA/QC Manager will leverage his expertise with traffic
control coordination, construction inspection and construction management honed on projects for the County.

Our Proposed Team has direct experience supporting projects for Gloucester County and the NJDOT and have
served in similar roles for local County projects including Resurfacing of Clayton-Williamstown Road (CR 610). Our
Team has a strong familiarity with the County’s policies and procedures through our recent projects. County
projects supported were completed on schedule, within the County’s budget and with minimal corrective action by
the contractor.

RVE has performed and continues to perform NJDOT Local Aid funded projects. Our firm is familiar with the
paperwork and the process that is required to ensure the client receives full reimbursement. Our Team will start
this project efficiently due to our knowledge of the County’s policies, procedures and personnel. We have
experience in all the crucial elements this project requires, including:

A Project Team familiar to the County, its municipalities, and its stakeholders, including local police forces.
Our Team has successfully completed similar projects located close to the proposed project site.
Experience with TTF Grant Funding, including the recent Resurfacing of Clayton-Williamstown Road.
Currently serving as the ADA Compliance Engineer to the Borough of Clayton, which will help facllitate
communication between this municipality and the County.

GTS Consultants, Inc. (GTS) will be joining the RVE Team to provide survey services to exceed the required 12.49%
DBE participation goal. We have teamed with GTS on similar projects and are confident in thelr ability to provide
quality services. The RVE Team also has additional in-house capabilities, experience and resources to effectively
support this contract. As a full-service firm with headquarters located just over 10 miles away from the County’s
office, we will provide immediate on-site support.

RVE looks forward to the opportunity to serve the County once again. Our Team is committed to completing this
project on time and within budget. Should you have any questions or require any additional information, please
contact Project Manager Joseph Ragusa, PE, TCC at 609-828-2222 or via email at Joseph.Ragusa@rve.com.

Sincerely,

REMINGTON & VERNICK ENGINEERS

Leonard A. Faiola, PE, PP, CME
President & CEO

RVE.com




REMINGTON & VERNICK ENGINEERS
COST PROPOSAL

Client: Gloucester County

Project: |Construction Management & Inspection Services for the Resurfacing of Fries Mill Road (CR 655) between Clayton-Willlamstown Road (CR 610} and Delsea Drive {SR-47) in the Barough
of Clayton and the Yownship of Franklin

Propasal: I&FP #22-052

Remington & Vernick Engineers .
Direct Labor Rate $ 50.00 $ 60.00 $ 43.00
e Construction
Task Description Project Manager / PE Resident Inspector ector TOTAL
Hours Cost Hours Cost Hours Cost
Preconstruction 12 1§ 600.00 4 $ 240.00 2 1S 86.00 | § 926.00
Construction Inspection 78 | $ 3,900.00 44 § 2,640.00 455 | S 18,565.00 | $ 26,105.00
Punchlist and Project Closeout 24 | $ 1,200.00 8 $ 480.00 40 |$ 1,72000 | $ 3,400.00
Subtotal 114 § 5,700.00 56 § 3,360.00 497 § 21,371.00 $30,431.00
RVE Direct Expenses |
DIRECT LABOR COST $30,431.00
OVERHEAD 128.70% $ 39,164.70
FEE 10.00% 4 6,959.57
SUBTOTAL LABOR + OVERHEAD + FEE $ 76,555.27
GTS Consultants
Direct Labor Rate $ 70.00 $ 55.00 $ 35.00 $ 28.060 $ 34.00
s Survey Project N
Task Description Manager Project Surveyer Crew Chlef Instrument Operator | CADD Technician TOTAL
Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost
Preconstruction 015 - [E - [+] 5 - 0 1S - 0 15 - 18 -
Construction Inspection 4 |8 280,00 | 12 |$ 660.00 40 $ 140000} 40 {$ 1,12000 | 16 |S 544.00 { § 4,004.00
Punchlist and Project Closeout 0|5 - 0 |5 - Q S - 0 |$ - 0 _|$§ - $ -
Subtotal 43 280,00 12 § 660.00 40 $  1,400.00 40 §  1,120.00 16 § 544.00 $4,004.00
GTS Consultants Direct Expenses
DIRECT LABOR COST $4,004.00
OVERHEAD 180.12% $ 7,212.00
FEE 10.00% $ 1,121.60
SUBTOTAL LABOR + QVERHEAD + FEE $12,337.61
BTOTAL CO 0 a 6




